

**CITY OF HOLLYWOOD BID TABULATION**

NOTICES OF BID AVAILABILITY MAILED: MARCH 22, 2010 DEPARTMENT: COMMUNITY DEVELOPMENT  
 ADVERTISED ON-LINE VIA DEMANDSTAR ACCOUNT NUMBER:  
 AND CITY WEBSITE ON: MARCH 19, 2010 EST. AMOUNT (PRE-BID):  
 BID NUMBER: F-4240-10-IS TABULATED BY:  
 DESCRIPTION: DEMOLITION OF FOUR SINGLE FAMILY HOUSES VERIFIED BY:  
 OPENING DATE: 3:00 PM, THURSDAY, APRIL 8, 2010 DATE:

VENDORS	TTC Environmental Inc. Miami, FL	Assureo Contracting Plantation, FL	Bannerman Group Inc. Miami, FL	Tresselar Young Ft. Lauderdale, FL
TERMS	TOTAL PRICE	TOTAL PRICE	TOTAL PRICE	TOTAL PRICE
<u>Locations for Demolition and Cleanup:</u>				
Building #1: 2111 N. 16 <sup>th</sup> . Avenue	\$ 9,080.00	\$ 8,900.00	\$ 12,403.20	\$ 20,245.00
Building #2: 2115 Polk Street	\$ 8,000.00	\$ 9,100.00	\$ 13,362.00	\$ 11,000.00
Building #3: 6232 Lincoln Street	\$ 4,083.00	\$ 6,950.00	\$ 6,034.85	\$ 4,800.00
Building #4: 5613 Fletcher Street	\$ 3,832.00	\$ 7,500.00	\$ 2,469.60	\$ 1,500.00
<b>GRAND TOTAL:</b>	\$ 24,995.00	\$ 32,450.00	\$ 34,269.65	\$ 37,545.00
Number of calendar days after notification of award project will start: (Maximum 7 days)	2/ DAYS	7/ DAYS	7/ DAYS	7/ DAYS
Number of calendar days to complete entire project as specified: (Maximum 30 days)	20/ DAYS	30/ DAYS	30/ DAYS	30/ DAYS

*Please note this document does not serve as the final ranking as referenced bid is subject to other evaluation criteria and review by the City of Hollywood before final recommendation and approval*

**CITY OF HOLLYWOOD BID TABULATION**

NOTICES OF BID AVAILABILITY MAILED: MARCH 22, 2010 DEPARTMENT: COMMUNITY DEVELOPMENT  
 ADVERTISED ON-LINE VIA DEMANDSTAR ACCOUNT NUMBER:  
 AND CITY WEBSITE ON: MARCH 19, 2010 EST. AMOUNT (PRE-BID):  
 BID NUMBER: F-4240-10-1S TABULATED BY:  
 DESCRIPTION: DEMOLITION OF FOUR SINGLE FAMILY HOUSES VERIFIED BY:  
 OPENING DATE: 3:00 PM, THURSDAY, APRIL 8, 2010 DATE:

VENDORS	Devland Site, Inc. Lakewood, FL	Rylex Inc. Hollywood, FL	Devland Site, Inc. Lakewood, FL	Pines Total Construction Pembroke Pines, FL	Cigton Construction Miramar, FL
TERMS	TOTAL PRICE	TOTAL PRICE	TOTAL PRICE	TOTAL PRICE	TOTAL PRICE
<u>Locations for Demolition and Cleanup:</u>					
Building #1: 2111 N. 16 <sup>th</sup> . Avenue	\$ 20,000.00	\$ 27,500.00	\$ 16,896.00	\$ 18,545.00	
Building #2: 2115 Polk Street	\$ 14,250.00	\$ 7,700.00	\$ 13,760.00	\$ 12,605.00	
Building #3: 6232 Lincoln Street	\$ 5,000.00	\$ 4,900.00	\$ 7,343.00	\$ 7,650.00	
Building #4: 5613 Fletcher Street	\$ 2,500.00	\$ 1,650.00	\$ 3,820.00	\$ 5,165.00	
<b>GRAND TOTAL:</b>	\$ 41,750.00	\$ 41,750.00	\$ 41,819.00	\$ 43,965.00	
Number of calendar days after notification of award project will start: (Maximum 7 days)	7/ DAYS	3/ DAYS	7/ DAYS	7/ DAYS	
Number of calendar days to complete entire project as specified: (Maximum 30 days)	30/ DAYS	24/ DAYS	30/ DAYS	30/ DAYS	

**Please note this document does not serve as the final ranking as referenced bid is subject to other evaluation criteria and review by the City of Hollywood before final recommendation and approval**

**CITY OF HOLLYWOOD BID TABULATION**

NOTICES OF BID AVAILABILITY MAILED: MARCH 22, 2010 DEPARTMENT: COMMUNITY DEVELOPMENT  
 ADVERTISED ON-LINE VIA DEMANDSTAR ACCOUNT NUMBER:  
 AND CITY WEBSITE ON: MARCH 19, 2010 EST. AMOUNT (PRE-BID):  
 BID NUMBER: F-4240-10-IS TABULATED BY:  
 DESCRIPTION: DEMOLITION OF FOUR SINGLE FAMILY HOUSES VERIFIED BY:  
 OPENING DATE: 3:00 PM, THURSDAY, APRIL 8, 2010 DATE:

VENDORS	Prestige Construction Eng. Groups Pembroke Pines, FL	International Salvage Davie, FL	Demolition Masters Inc. Coral Gables, FL	David Construction Hollywood, FL
TERMS	TOTAL PRICE	TOTAL PRICE	TOTAL PRICE	TOTAL PRICE
<u>Locations for Demolition and Cleanup:</u>				
Building #1: 2111 N. 16 <sup>th</sup> . Avenue	\$ 14,865.00	\$ 25,668.00	\$ 20,000.00	\$ 20,700.00
Building #2: 2115 Polk Street	\$ 12,050.00	\$ 12,199.00	\$ 15,000.00	\$ 16,650.00
Building #3: 6232 Lincoln Street	\$ 10,250.00	\$ 4,979.00	\$ 6,350.00	\$ 6,760.00
Building #4: 5613 Fletcher Street	\$ 8,000.00	\$ 2,776.00	\$ 5,500.00	\$ 3,245.00
<b>GRAND TOTAL:</b>	\$ 45,165.00	\$ 45,622.00	\$ 46,850.00	\$ 47,355.00
Number of calendar days after notification of award project will start: (Maximum 7 days)	5/ DAYS	7/ DAYS	7/ DAYS	7/ DAYS
Number of calendar days to complete entire project as specified: (Maximum 30 days)	22/ DAYS	30/ DAYS	30/ DAYS	30/ DAYS

**Please note this document does not serve as the final ranking as referenced bid is subject to other evaluation criteria and review by the City of Hollywood before final recommendation and approval**

**CITY OF HOLLYWOOD BID TABULATION**

NOTICES OF BID AVAILABILITY MAILED: MARCH 22, 2010

DEPARTMENT: COMMUNITY DEVELOPMENT

ADVERTISED ON-LINE VIA DEMANDSTAR

ACCOUNT NUMBER:

AND CITY WEBSITE ON: MARCH 19, 2010

EST. AMOUNT (PRE-BID):

BID NUMBER: F-4240-10-JS

TABULATED BY:

DESCRIPTION: DEMOLITION OF FOUR SINGLE FAMILY HOUSES

VERIFIED BY:

OPENING DATE: 3:00 PM, THURSDAY, APRIL 8, 2010

DATE:

VENDORS	A-1 Construction \$ Renovation LLC. Miami, FL	EDFM Corporation Miami, FL	DPC General Contracts Inc. Miami, FL	Poinciana Development Miami, FL
TERMS	TOTAL PRICE	TOTAL PRICE	TOTAL PRICE	TOTAL PRICE
<b>Locations for Demolition and Cleanup:</b>				
Building #1: 2111 N. 16 <sup>th</sup> . Avenue	\$ 23,400.00	\$ 16,625.00	\$ 27,108.78	\$ 25,098.00
Building #2: 2115 Polk Street	\$ 10,000.00	\$ 17,000.00	\$ 11,416.45	\$ 16,198.00
Building #3: 6232 Lincoln Street	\$ 9,784.00	\$ 9,500.00	\$ 5,939.35	\$ 7,975.00
Building #4: 5613 Fletcher Street	\$ 4,500.00	\$ 6,500.00	\$ 5,854.25	\$ 2,370.00
<b>GRAND TOTAL:</b>	\$ 47,684.00	\$ 49,625.00	\$ 50,318.83	\$ 51,641.00
Number of calendar days after notification of award project will start: (Maximum 7 days)	7/DAYS	7/DAYS	7/DAYS	3/DAYS
Number of calendar days to complete entire project as specified: (Maximum 30 days)	30/DAYS	30/DAYS	15/DAYS	30/DAYS

*Please note this document does not serve as the final ranking as referenced bid is subject to other evaluation criteria and review by the City of Hollywood before final recommendation and approval*

**CITY OF HOLLYWOOD BID TABULATION**

NOTICES OF BID AVAILABILITY MAILED: MARCH 22, 2010  
 DEPARTMENT: COMMUNITY DEVELOPMENT  
 ADVERTISED ON-LINE VIA DEMANDSTAR  
 ACCOUNT NUMBER:  
 AND CITY WEBSITE ON: MARCH 19, 2010  
 EST. AMOUNT (PRE-BID):  
 BID NUMBER: F-4240-10-IS  
 TABULATED BY:  
 DESCRIPTION: DEMOLITION OF FOUR SINGLE FAMILY HOUSES  
 VERIFIED BY:  
 OPENING DATE: 3:00 PM, THURSDAY, APRIL 8, 2010  
 DATE:

VENDORS	Miami Wrecking Co. Oakland Park, FL	Paragon Construction Pembroke Pines, FL	Marco's Construction and Services Inc. Pembroke Pines, FL	TOTAL PRICE	TOTAL PRICE	TOTAL PRICE
<b>Locations for Demolition and Cleanup:</b>						
Building #1: 2111 N. 16 <sup>th</sup> . Avenue	\$ 24,700.00	\$ 28,950.00	\$ 29,500.00	\$	\$	\$
Building #2: 2115 Polk Street	\$ 20,475.00	\$ 19,210.00	\$ 18,600.00	\$	\$	\$
Building #3: 6232 Lincoln Street	\$ 8,351.00	\$ 7,580.00	\$ 19,100.00	\$	\$	\$
Building #4: 5613 Fletcher Street	\$ 3,280.00	\$ 5,990.00	\$ 7,000.00	\$	\$	\$
<b>GRAND TOTAL:</b>	\$ 56,806.00	\$ 61,730.00	\$ 74,200.00	\$	\$	\$
Number of calendar days after notification of award project will start: (Maximum 7 days)	7/DAYS	5/DAYS	5/DAYS	/DAYS	/DAYS	/DAYS
Number of calendar days to complete entire project as specified: (Maximum 30 days)	30/DAYS	30/DAYS	28/DAYS	/DAYS	/DAYS	/DAYS

*Please note this document does not serve as the final ranking as referenced bid is subject to other evaluation criteria and review by the City of Hollywood before final recommendation and approval*